## BID RESULTS BOGGS ROAD SANITARY SEWER IMPROVEMENTS CONTRACT TBD-2025 BID OPENING - OCTOBER 16, 2025 @ 10:00AM

	Description	Units	Bid Form Qty.	Plan Qty.	Engineer's Estimate		WE 63: 0 /					Muskingum Site Services				WM Davis		RDR	
Item No.					Unit Price	s Estimate  Total Price	KE Site Co (d	· · · · · · · · · · · · · · · · · · ·		Services Total Drice	Muskingum Unit Price		Unit Price	y Valley				 	
			Q.y.	Q.y.				Total Price	Unit Price	Total Price		Total Price		Total Price	Unit Price	Total Price	Unit Price	Total Price	
1	201 - CLEARING AND GRUBBING	LS	1	1	\$13,380.10	\$13,380.10	\$53,300.00	\$53,300.00	\$4,562.00	\$4,562.00	\$14,800.00	\$14,800.00	\$6,200.00	\$6,200.00	\$3,000.00	\$3,000.00	\$40,000.00	\$40,000.00	
2	207 – TEMPORARY SEDIMENT & EROSION CONTROLS	LS	1	1	\$10,000.00	\$10,000.00	\$36,400.00	\$36,400.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$4,200.00	\$4,200.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	
3	611 - 8" SAN. SEWER PIPE, PVC SDR 35 (4-8 FT DEEP) (UNDER VEGETATION)	LF	686	686	\$80.00	\$54,880.00	\$85.00	\$58,310.00	\$95.00	\$65,170.00	\$65.56	\$44,974.16	\$89.00	\$61,054.00	\$76.00	\$52,136.00	\$60.00	\$41,160.00	
4	611 - 8" SAN. SEWER PIPE, PVC SDR 35 (8-12 FT DEEP) (UNDER VEGETATION)	LF	1,220	1,220	\$120.00	\$146,400.00	\$92.00	\$112,240.00	\$100.00	\$122,000.00	\$67.56	\$82,423.20	\$112.00	\$136,640.00	\$92.00	\$112,240.00	\$102.00	\$124,440.00	
5	611 - 8" SAN. SEWER PIPE, PVC SDR 35 (12-16 FT DEEP) (UNDER VEGETATION)	LF	158	158	\$160.00	\$25,280.00	\$157.00	\$24,806.00	\$110.00	\$17,380.00	\$68.56	\$10,832.48	\$135.00	\$21,330.00	\$480.00	\$75,840.00	\$230.00	\$36,340.00	
6	611 - 4" SANITARY SEWER LATERAL, PVC SDR 35	LF	381	381.00	\$60.00	\$22,860.00	\$62.00	\$23,622.00	\$70.00	\$26,670.00	\$65.09	\$24,799.29	\$105.00	\$40,005.00	\$55.00	\$20,955.00	\$55.00	\$20,955.00	
7	611 - 48" DIA. MANHOLE (4-8 FT DEEP)	EA	6	6	\$5,000.00	\$30,000.00	\$7,250.00	\$43,500.00	\$6,000.00	\$36,000.00	\$4,034.70	\$24,208.20	\$4,170.00	\$25,020.00	\$8,000.00	\$48,000.00	\$4,200.00	\$25,200.00	
8	611 - 48" DIA. MANHOLE (8-12 FT DEEP)	EA	4	4	\$6,500.00	\$26,000.00	\$8,123.00	\$32,492.00	\$7,000.00	\$28,000.00	\$4,418.95	\$17,675.80	\$4,250.00	\$17,000.00	\$8,500.00	\$34,000.00	\$4,750.00	\$19,000.00	
9	611 - 48" DIA. MANHOLE W/ OUTSIDE DROP (8-12 FT DEEP)	EA	1	1	\$7,500.00	\$7,500.00	\$14,898.00	\$14,898.00	\$15,000.00	\$15,000.00	\$6,635.85	\$6,635.85	\$8,268.00	\$8,268.00	\$13,000.00	\$13,000.00	\$6,500.00	\$6,500.00	
10	611 - 48" DIA. MANHOLE W/ OUTSIDE DROP (12-16 FT DEEP)	EA	1	1	\$12,000.00	\$12,000.00	\$15,994.00	\$15,994.00	\$10,000.00	\$10,000.00	\$7,415.15	\$7,415.15	\$8,300.00	\$8,300.00	\$12,000.00	\$12,000.00	\$8,500.00	\$8,500.00	
11	614 - MAINTENANCE OF TRAFFIC	LS	1	1	\$5,000.00	\$5,000.00	\$11,845.00	\$11,845.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	
12	623 - CONSTRUCTION LAYOUT STAKING	LS	1	1	\$2,500.00	\$2,500.00	\$14,215.00	\$14,215.00	\$11,500.00	\$11,500.00	\$17,280.00	\$17,280.00	\$2,200.00	\$2,200.00	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	
13	624 - MOBILZATION	LS	1	1	\$15,000.00	\$15,000.00	\$14,713.00	\$14,713.00	\$25,000.00	\$25,000.00	\$33,000.00	\$33,000.00	\$3,200.00	\$3,200.00	\$67,000.00	\$67,000.00	\$50,000.00	\$50,000.00	
14	638 - 16" STEEL PIPE ENCASEMENT, A53	LF	100	100	\$400.00	\$40,000.00	\$392.00	\$39,200.00	\$265.00	\$26,500.00	\$140.00	\$14,000.00	\$750.00	\$75,000.00	\$300.00	\$30,000.00	\$350.00	\$35,000.00	
15	659 - SEEDING AND MULCHING	SY	4,859	4,859	\$1.50	\$7,288.50	\$2.00	\$9,718.00	\$2.00	\$9,718.00	\$2.25	\$10,932.75	\$1.35	\$6,560.00	\$5.00	\$24,295.00	\$1.25	\$6,073.75	
16	SPECIAL - GRAVITY SEWER AIR TESTING	LS	1	1	\$10,000.00	\$10,000.00	\$7,357.00	\$7,357.00	\$25,000.00	\$25,000.00	\$36,000.00	\$36,000.00	\$3,800.00	\$3,800.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	
17	SPECIAL - PRECONSTRUCTION VIDEO OF SITE	LS	1	1	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$2,500.00	\$2,500.00	\$1,920.00	\$1,920.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$4,000.00	\$4,000.00	
TOTAL				\$433,088.60			\$518,610.00		\$450,000.00		\$371,896.88		\$426,277.00		\$535,966.00		\$469,668.75		

10/16/2025 Page 1