GUARDRAIL

CALC. BY JJM DATE 12-7-99
CHKD. BY THL DATE 12/14/99

MUS CR-500-0.00
CREAMERY ROAD

REFER TO STD. CONST. DWG. GR-2.1, GR-1.1, GR-1.2, GR-3.4, GR-4.1, DBR-2-73

STA. TO STA.		ITEM 202 GUARDRAIL REMOVAL LF.	ITEM 517 RAILING(DEEP BEAM RAIL W/STEEL TUBULAR BACKUP) AS PER PLAN LF.	ITEM 606 GUARDRAIL TYPE 5 LF.	ITEM 606 BRIDGE TERMINAL ASSEMBLY TYPE 4 EA.	ITEM 606 ANCHOR ASSEMBLY TYPE A EA.
STA. 22+09.00 - 22+34.00	R					1
STA. 22+34.00 - 22+59.00	R			25.0		
STA. 22+59.00 - 22+84.00	R					1
STA. 22+00.00 - 22+25.00	L					1
STA. 22+25.00 - 22+50.00	L			25.0		
STA. 22+75.00 - 23+00.00	L					1
STA. 161+45.0 - 161+70.0	R					1
STA. 161+70.0 - 168+01.25	R	631.25		631.25		
STA. 167+76.25 - 168+01.25	R				1	
STA. 168+01.25 - 169+63.75	R	162.5	162.5			
STA. 169+63.75 - 169+88.75	R				1	
STA. 169+63.75 - 172+57.50	R	293.75		293.75		
STA. 172+57.5 - 172+82.5	R					1
STA. 162+01.5 - 162+26.5	L					1
STA. 162+26.50 - 167+95.25	L	568.75		568.75		
STA. 167+70.25 - 167+95.25	L				1	
STA. 167+95.25 - 169+57.75	L	162.5	162.5			
STA. 169+57.75 - 169+82.75	L				1	
STA. 169+57.75 - 173+64.00	L	406.25		406.25		
STA. 173+64.0 - 173+89.0	L					1
STA. 180+42.0 - 180+67.0	R					1
STA. 180+67.0 - 183+67.0	R	300.0		300.0		
STA. 183+67.0 - 183+92.0	R					1
STA. 180+37.0 - 180+62.0	L					1
STA. 180+62.0 - 182+24.5	L	162.5		162.5		
STA. 182+24.5 - 182+49.5	L					1
STA. 188+63.0 - 188+88.0	R					1
STA. 188+88.0 - 190+50.5	R					
STA. 190+50.5 - 190+75.5	R					1
STA. 200+45.0 - 200+70.0	R					1
STA. 200+70.0 - 207+07.5	R					
STA. 207+07.5 - 207+32.5	R					1
STA. 301+40.15 - 301+65.15	R					1
STA. 301+65.15 - 301+90.15	R				1	
STA. 301+90.15 - 302+46.40	R	56.25	56.25			
STA. 302+46.4 - 302+71.4	R				1	
STA. 302+71.4 - 302+96.4	R					1
STA. 301+40.15 - 301+65.15	L					1
STA. 301+65.15 - 301+90.15	L				1	
STA. 301+90.15 - 302+46.40	L	56.25	56.25			
STA. 302+46.4 - 302+71.4	L				1	
STA. 302+71.4 - 302+96.4	L					1
TOTALS CARRIED TO SHEET 8		2800.00	437.50	2,412.50	8	20